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Request for Proposals
25-RFP-006
For More Information: Robert Perez, 530-493-1600 ext. 2055, rperez@Kkaruk.us
Site Visit Recommended: Schedule with Robert Perez
Proposal Deadline: Friday, December 13", 2024, no later than 4:00 p.m. (PST)

Notice is hereby given that the Karuk Tribe (KT) is accepting sealed bids in response to
solicitation for Requests for Proposals (RFP) for 1) remodel of a single-family home into an
Infant Toddler Center/Daycare located at 38010 Highway 96 Orleans, CA 95556, 2) Roof
Renovation located at 459 Asip Rd, Orleans, Ca 95556, 3) the completion of Council
Chadmamber waiting room enclosure located 37960 HWY 96, Orleans, Ca 95556. All projects
are located in the community of Orleans, Humboldt, California.

The Karuk Tribe shall not be responsible for the accuracy or completeness of documents
obtained through any other means other than submitting a written request and registering as a
bidder.

A site visit is recommended and can be scheduled with Robert Perez, 530-493-1600 ext. 2055, or
rperez@karuk.us. Bidders shall inspect the site where services are to be performed and shall
satisfy themselves as to all general and local conditions that may affect the cost of performance
of the contract to the extent such information is reasonably obtainable.

Bids shall be on a lump sum basis and shall include alternate bids, if any. Bids shall be
submitted in a sealed envelope no later than Friday, December 13, by 4:00 p.m. (Pacific
Standard Time) to the Karuk Tribe at:

Karuk Tribe

Attention: Emma Lee Perez
PO Box 1016

64236 Second Avenue
Happy Camp, CA 96039

FAXED OR EMAILED BIDS WILL NOT BE ACCEPTED. Bids will be opened and
ranked on the criteria contained in this RFP- See Section VIII.

The Construction Manager for this project is Robert Perez who can be reached at
rperez@karuk.us and/or (530) 493-1600, extension 2055. The Contract Manager for this project
is Erin Hillman who can be reached at ehillman@karuk.us and /or (530) 493-1600, extension
2004.
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IL.

BID SCHEDULE INSTRUCTIONS: The Contractor shall provide prices for each schedule. It
is intended that an award will be made for Schedule A bids based on bid evaluations, available
funding, and if award is in the best interest of the Karuk Tribe.

STATEMENT OF WORK:

The Contractor shall furnish all labor, material, equipment, and services required for
construction, of a remodeled single-family home into an Infant Toddler Center/Daycare
and removing two sheds located to the west of building for parking spaces. Construction
site is located at 38010 Highway 96 Orleans, CA 95556. This project will be a
renovation, including but not limited to new roof, electrical system upgrade, replacing
windows, providing heating and cooling systems are the responsibility of the bidder. Strip
existing roof and underlayment. Remove swamp cooler and fire chimney. Repair any
rotten sheathing, and sheet the eves. Install new facia boards on the shed roof top and
bottom. Enclose all soffits with venting. Install new underlayment and approximately
4,200 sq.” of 16” standing seam roofing. Located at 459 Asip Rd, Orleans, Ca 95556.
Complete the enclosure of the council chambers waiting area. Located at 37960 HWY
96, Orleans, Ca 95556 (See Attached Plans).

The above list is intended to serve as a functional description and starting point for
construction.

DESCRIPTION OF WORK: The following description of work is intended as a

starting point on which to base the design and construction.

A. General:

Strip existing roof and underlayment. Remove swamp cooler and fire chimney. Repair
any rotten sheathing, and sheet the eves. Install new facia boards on the shed roof top and
bottom. Enclose all soffits with venting. Install new underlayment and approximately
4,200 sq.” of 16” standing seam. Located at 459 Asip Rd, Orleans, Ca 95556.

Complete the enclosure of the council chambers waiting area. Located at 37960 HWY
96, Orleans, Ca 95556. (See attached plans)

Renovation of Infant Toddler center. Located at 38010 Highway 96 Orleans, CA 95556
(See attached plans)

Contractor shall be responsible of final cleanup and removal of all debris
The above list is intended to serve as a functional description and starting point.

B. Civil:

1. Storm Water Discharge Permitting: The total disturbed area including but not
limited to building construction, material and equipment storage, spoil piles,
trenches and other disturbed areas as a result of construction activities shall not
exceed 1 acre in size without prior written approval by KT. If required, the



contractor shall be responsible for storm water discharge permits and any
associated fees. Required permits shall be in place prior to the start of any ground
disturbing activities and shall be conducted in a manner that meets the permit
requirements.

Surveying, Drainage and Site Preparation: All site survey and site preparation
work shall be included in the scope of this project. This includes but is not
limited to establishing accurate benchmarks, gathering topographic information,
construction staking, layout, clearing, grubbing, grading, and compaction. All
survey work shall be performed under the supervision of a licensed professional
surveyor who is currently licensed to perform such work in the State of
California.

Building Foundation Type: The foundation type shall be contingent upon KT
award. Foundation design and construction shall meet all geotechnical and
seismic requirements and related local, county, state or federal regulations,
whichever is the more stringent.

. Walks, Curbs, Ramps, and related ADA Accessibility to Building:
Construction of ADA compliant sidewalks, ramps, curbs, and related accessibility
to building shall be included in the scope of this project.

Utilities: All construction of utilities shall be included in the scope of this project
necessary for a complete and fully functional building and shall meet
International Building Codes. This includes electric, gas, water, and onsite
wastewater disposal as required and any associated costs assessed by local utility
providers. Construction requirements and considerations include:

i. General: The Contractor shall locate all private and public utilities during
the construction. Field verification of existing utilities is the sole
responsibility of the Contractor. Information provided by KT shall be
used for reference purposes only.

ii. Liquefied Petroleum Gas (LPG): The construction of building shall
incorporate the use of onsite LPG system for other building operations
such as water heater(s) and HVAC systems. The LPG storage tank shall
be sized to support normal operations as well as adequate storage capacity
for backup generator operation.

iii. Community Water: The construction of water service from the local
community water system to the building shall be included in this project.
The contractor shall coordinate any connection fees, and other associated
costs with local community water system necessary for a complete and
fully functional building.

iv. Onsite Wastewater: The construction of an onsite wastewater disposal
system shall be included in this project. A site suitability determination
shall include but not limited to soils testing, geotechnical reports, and
appropriate onsite wastewater disposal system necessary for a complete
and fully functional building. All geotechnical reports shall be completed
by a licensed professional geotechnical engineer. All soils sampling and



testing shall be done by a third party, independent testing agency, retained
by the contractor. No community wastewater disposal service is available.

6. Site Improvements: Site monument, other site improvement features such as
fencing, landscaping, street lighting, and parking signage are included in this
project.

7. Parking Pavement and Roadway Access: Parking paving and roadway access,
are included in this project.

C. Electrical

1. General: The building electrical distribution system and main service entrance
shall meet minimum building requirements and based on functionality and
efficient operation.

2. Backup Electrical Power: The construction of building electrical system shall
include automatic switch gear and backup power to generator on-site (Toddler
Center). The scope of this project does include connections to the backup
generator.

D. Mechanical

1. General: The building mechanical systems shall meet minimum building
requirements, International Building Codes and will be based on functionality and
efficient operation.

2. Heating, Ventilation, and Air Conditioning: All construction of the building
heating, ventilation and air conditioning (HVAC) systems shall be included in the
scope of this project.

i. Equipment Efficiency: If possible, equipment shall have Energy Star or
Federal Energy Management Program (FEMP) designation.

ii. Front entrance Vestibule: The HVAC construction shall include a front
entrance vestibule.

E. Life Safety: All applicable NFPA design and construction requirements shall be included
in the scope of this project. This includes illuminated exit signage, recessed fire
extinguisher cabinets, and fire extinguishers. Emergency lighting, evacuation route
signage and smoke detectors with audible alarms are required and shall also be included
in the scope of this project.

F. Other Safety Related Items: The design and construction of plumbed emergency
eyewash stations in accordance with OSHA and ANSI requirements shall be included in
this project.

H. Cultural Monitoring: Contractor shall notify the Tribe’s Construction Manager and/or
THPO at least 48 hours prior to scheduled ground disturbance activities to coordinate the
required Construction Monitoring activities. An allowance has been included in Schedules
under the bid schedule instructions. This amount is to be added to all bids.
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I1.  SUBMITTALS

A. General Requirements: Submittal format requirements:
1. All submittals must be reviewed and approved by the Karuk Tribe.

E. Construction Submittals:

1. Construction submittals shall be submitted ten (10) working days, excluding
Federal and Tribal holidays, prior to proceeding with that portion of the
construction work which requires submittal approval. Delays attributable to
untimely and rejected submittals will not serve as a basis for extending
contract time for completion.

2. Submittals shall be made as a complete package for each specification
section.

3. The Contractor shall retain copies of submittal items. The intent of this
requirement is to save time, whereby many questions can be resolved by
telephone and to ensure that true copies are available in the event of loss or
damage during the reproduction cycle.

F. Quality Control Submittal: The contractor shall design and implement a quality
control plan to ensure that construction is performed in accordance with the
specifications. The quality control plan shall include construction inspection
schedules for the duration of construction schedule and at critical junctures to
ensure compliance with the specifications. Copies of all inspection reports,
commissioning reports, materials testing reports and safety inspections shall be
provided to KT.

G. Costs Submittals: The Contractor shall prepare preliminary cost estimate, detailed
construction cost estimate, and a schedule of values.

1. Preliminary Construction Estimate: Estimate shall include all direct
construction costs broken down by major specification divisions. Costs
shall include line items for construction contractor profit, overhead and
risk.

2. Detailed Construction Estimate: Once the selection has been made the
selected facility construction estimate shall include all direct construction
costs broken down by individual specification section. The estimate shall
show all costs and level of effort associated with work items included in
the contract. Costs shall include line items for construction contractor
profit, overhead and risk. All items over one thousand dollars shall be
broken down to the smallest unit practicable. This estimate will be used to
create the Schedule of Values against which the Contractor will invoice
for construction work performed.

3. Schedule of Values: The Contractor, with input and final approval by KT,
shall create a schedule of values based on specification sections developed
during design phases. This schedule of values shall be used during the
construction period to monitor progress as well as provide the bases for



VII.

VIII.

construction phase invoicing. The schedule of values shall not be confused
with the preliminary and detailed construction estimates that are due as part
of the design submittals.

Project construction: 305 days
1. The Contractor shall provide all necessary Construction Period Services to
include but not limited to construction submittal review, construction inspections
and reports, telephone consultation, review of change order proposals.

Record Drawings and commissioning reports: Two complete sets of Record Drawings
due 30 days after final inspection.

. Project Total duration: 305 days from Notice to Proceed (this does not include the

commissioning reports).

APPLICABLE CODES: NFPA and ADA shall have primacy otherwise IBC shall
apply.

Americans with Disabilities Act (ADA)

International Building Code (IBC)

National Electric, Uniform Plumbing, and Mechanical Codes

National Fire Protection Association (NFPA)

State of California Code of Regulations (CCR)

Other applicable local, state, or federal regulations including Humboldt County.

PAYMENT

B.

Construction Payment: Payment for construction work shall be billed for as
work is completed. Work shall be billed against the schedule of values generated
by the detailed construction estimate. A ten percent (10%) retention will be
withheld from each payment until project has been completed and accepted by
owner.

INDIAN PREFERENCE & TERO

a. All work awarded and performed under this Contract must comply with Section
7(b) of the federal Indian Self Determination and Education assistance Act.

b. The Contractor shall also comply with all other Owner Indian preference and
tribal employment rights ordinance requirements, if any.

c. If the Contractor has been awarded this Contract because of Indian preference and
it is later determined that the Contractor was not 51% Indian owned and
controlled by the requisite Native Americans or Native American organization,
the Owner may terminate the Contractor’s right to proceed. Furthermore, any
Indian-preference Contractor must obtain prior approval from the Owner in order



to reduce its Indian ownership and control to less than 51% during the course of
this Contract.

d. This contract is subject to all provisions of the Karuk Tribe’s TERO Ordinance.
Within 10 days of execution of this contract, Contractor shall contact the Karuk
Tribal Employment Rights office at 530-493-5305 ext 2030 for a TERO packet
and instructions. An amount equal to 2% (two percent) of the total contract sum,
and all future change orders is payable to the Karuk Tribe as a TERO fee.
Contractor may include the entire TERO fee in his first application for payment,
or include the TERO fee in each of his progress payment applications.

e. The business making the sale is a contractor performing a construction contract on
Tribal lands. Such contractor will be assessed a sales tax by the Tribal Taxing
Authority, equal to 6% of the sales price of materials and fixtures that are
delivered to and stored on Tribal lands.

D. REQUIREMENTS IMPOSED BECAUSE OF FEDERAL FUNDING

a. The additional requirements imposed by federal funding sources set forth in
Attachment A (other Federal Requirements) must also be complied with by the
Contractor and subcontractors and are made part of this Contract.

E. BONDING AND INSURANCE REQUIREMENTS

a. Bid Bond:

b. The Contractor shall within five days after the receipt of a Notice of Award
furnish the Tribe’s Contracting Officer with a Performance Bond and a Payment
Bond in penal sums equal to the amount of the contract price, conditioned upon
the performance by the Contractor of all undertakings, covenants, terms,
conditions and agreements of the contract documents, and upon the prompt
payment by the Contractor to all persons supplying labor and materials in the
prosecution of the work provided by the contract documents. Such bonds shall be
executed by the Contractor and a corporate bonding company licensed to transact
such business in the state in which the work is to be performed. The expense of
these bonds shall be borne by the Contractor. If at any time a surety on any such
bond is declared as bankrupt or loses its right to do business in the state in which
the work is to be performed, the Contractor shall within ten days after notice from
the Contract Manager to do so, substitute an acceptable bond (or bonds) in such
form and sum and signed by such other surety or sureties as may be satisfactory to
the Contract Manager. The premiums on such bond shall be paid by the
Contractor. No further payments shall be deemed due nor shall be made until the
new surety or sureties shall have furnished an acceptable bond to the Contract
Manager.



VIII.

b. Upon Notice of Award of contract the Contractor is required to provide evidence
of Workman’s Compensation and General Liability Insurance to the Tribe’s
Contracting Officer.

EVALUATION FACTORS:

Proposals will be evaluated and award will be made on the basis of both cost and
considerations identified below and what is the best value to the Karuk Tribe. Submitted
information shall be specific and clearly delineated. Failure to address evaluation factors
may result in disqualification.

A. Cost: Cost shall include completed bid schedule as well as description of cost control

approach and long-term energy efficiencies incorporated into the finished completed
construction.

. Team Composition and Key Personnel: Team composition and description including

company names and roles of each member including other professional firms, general
contractors and/or any form of subcontracting. Also included shall be the professional
qualifications, expertise, experience, and education of key team personnel who will be
directly involved in the project.

Management Strategy and Quality Control: Description including narrative that
addresses the coordination and scheduling of construction with team members and KT
personnel. Scheduling shall demonstrate knowledge of project starting from Notice to
Proceed to contract completion including milestones and major portions of contract work.
Testing, meetings, and internal quality assurance and control milestones. Construction
phases should include but is not limited to mobilization/demobilization, excavations,
interior finish, exterior finish, site utilities, commissioning, prefinal inspection, and final
inspection.

Environmental Assessment- Mitigation Measures

Contractor is required to incorporate the following mitigation measures identified in the
Tribe’s Environmental Assessment completed for the project.

Mitigation-Measure-1-(Previously performed by Tribe).

Mitigation Measure 2. All construction activities will have a Karuk monitor on site
during excavation operations to prevent the possible destruction to unanticipated cultural
resources that may be encountered during construction activities.

Mitigation Measure 3. In the event that any cultural materials are inadvertently
discovered during construction, all ground disturbing activities within the construction
site shall be halted and a qualified archaeologist shall be contacted to conduct an on-site
inspection and evaluate the significance of the materials. All findings, procedures and



documentation shall be in accordance with Bureau of Indian Affairs and Karuk Tribe
requirements.

Mitigation Measure 4. Since the project is located adjacent to homes and the Panamnik
Center, dust control is an important mitigation to protect air quality during construction.
Dust generated from construction activities will be controlled through watering of
disturbed surfaces or placement of other materials approved by the Karuk Tribe to reduce
the generation of dust. Dust abatement will be on-going throughout the construction of
the project.

Mitigation Measure 5. If construction activities, where trees will be removed, are
planned to occur between February 1 and August 1, a nesting bird survey should be
constructed prior to construction and tree removal activities to determine if nesting birds
are located in the construction area and could be potentially impacted by construction and
tree removal activities. Two surveys to determine nesting bird locations, nests and
presence of eggs should be conducted 14 days prior to the start of removal of trees and
large brush where birds are likely to nest. If active nests are encountered, then species-
specific mitigation measures shall be prepared by a qualified biologist in consultation
with the US Fish and Wildlife Service for protection of species under the Migratory Bird
Treaty Act (MBTA).

ATTACHMENT A -OTHER FEDERAL REQUIREMENTS

1. The work to be performed under this Contract is on a project subject to section 7(b) of the
Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e (b) which requires
that to the greatest extent feasible: (a) preference and opportunities for training and
employment shall be given to Indians; and (b) preferences in the award of contracts and
subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises.
The parties to this Contract shall comply with the provisions of section 7(b) of this Act. In
connection with this Contract, the Contractor shall, to the greatest extent feasible, give
preference in the award of any subcontracts to Indian organizations and Indian-owned
Economic Enterprises, and preferences and opportunities for training and employment to
Indians. The Contractor shall include this section 7(b) clause in every subcontract in
connection with the Contract, and shall, at the direction of the Owner, take appropriate action
pursuant to the subcontract upon a finding by the Owner or the U.S. Department of Housing
and Urban Development (HUD) that the subcontractor has violated this section 7(b) clause of
this Act. Furthermore, to the greatest extent feasible preference in the award of contracts and
subcontracts shall be given to low income locals in accordance with section 3 of the Housing
and Urban Development Act of 1968 but not in derogation of compliance with section 7(b).
The section 3 requirements however apply only to projects or activities that exceed $200,000.

2. Compliance with Executive Order 11246 of September 24, 1965 entitled “Equal Employment
Opportunity,” as amended by Executive Order 11375 of October 13, 1967 and as
supplemented in Department of Labor regulations (41 CFR Chapter 60) (All construction
contracts awarded in excess of $10,000).



10.

11.

12.

13.

Compliance with the Copeland “Anti-Kickback™ Act (18 U.S.C. 874) as supplemented in
Department of Labor regulations (29 CFR part 3) (All contracts and sub grants for
construction or repair).

Compliance with the Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by
Department of Labor regulations (29 CFR part 5) (Construction contracts in excess of $2,000
when required by Federal grant program legislation).

Compliance with Sections 103 and 107 of the contract Work Hours and Safety Standards
Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR part
5) (Construction contracts in excess of $2,000, and in excess of $2,500 for other contracts
which involve the employment of mechanics or laborers).

Access to and retention of records for a period of three (3) years relating to this Project as
required by 24 CFR 85.36(j) (10) and (11). Cooperation and provision of all necessary
information and documentation as may be required for reporting relating to this project.
Affirmative steps to assure that minority firms, women’s business enterprises, and labor
surplus area firms are used when possible (24 CFR 85.36(e); E.O. 11625).

No award or subcontract at any tier to any party which is debarred or suspended or is
otherwise excluded from or ineligible for participation in Federal assistance programs under
Executive Order 12549, “Debarment and Suspension”.

Compliance with the provisions of the Hatch Act (5 U.S.C. 1501-1508) and the
Intergovernmental Personnel Act of 1970 as amended by Title VI of Civil Service Reform
Act (Pub. L. 95-454 Section 4728) prohibiting use of federally appropriated funds for
influencing or attempting to influence the award of any federal monies and to make such
reports and disclosures as are required there under. The signing of the contract in which this
Attachment is referenced is a certification of agreed compliance.

Prohibition against personal or financial interest in or benefit from this contract obtained by
certain affiliates, associates, board members or employees of Owner or its grantees, either
from themselves of their families or business associates, during their tenure or for one year
thereafter.

Compliance with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4821, et seq.)
and implementing regulations at 24 CFR 570.608, as well as compliance with the
requirements regarding asbestos of 40 CFR Part 61 and 40 CFR Part 763, as well as 29 CFR
1910.1001 and 1926.58.

Except as Indian Preference requirements and the provisions of the Native American
Housing Assistance and Self-Determination Act (NAHASDA), 25 U.S.C. 1401, et seq. may
supersede, compliance with prohibitions against discrimination as provided by Title V1 of the
Civil Rights Act of 1976 (Pub. L. 88-352) and related HUD regulations, Age Discrimination
Act of 1975 and the implementing regulations at 24 CFR Part 146, Section 504 of the
Rehabilitation Act of 1973, as amended, 24 CFR Part 8, title VVIII of the Civil Rights Act of
1968; 25 U.S.C. 1301-1303.

In part because of agreements regarding the monies utilized to fund this contract and federal
requirements, the Owner and HUD have reserved certain rights to licenses and copyrights
regarding work developed or purchases made relating to said funds.






Appendix A
(Insert Local Soils Investigation and Report)
(TO BE COMPLETED PRIOR TO
CONSTRUCTION)-



